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S# 
 

DWG # 
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QTY. 
 

Calc. 
 

UNIT 
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(PER UNIT) 
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RATE/UNIT 
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/ Unit 
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COST 

 010000 DIVISION 01 - GENERAL REQUIREMENTS  
1    MOBILIZATION 1  LS        

2    BOND & INSURANCE 1  LS        

3    SUPERVISION 1  LS        

4    SUBMITTALS & SAMPLES 1  LS        

5    TEMPORARY FACILITIES & CONTROLS 1  LS        

6    PROJECT SCHEDULE 1  LS        

7    CLOSEOUT PROCEDURES 1  LS        

8    PERMITS 1  LS        

    TOOLS 1  LS        

    RENTAL EQUIPMENT 1  LS        

    DUMPSTERS 1  LS        

    TESTING 1  LS        

    PM 1  LS        

    APM 1  LS        

    Subtotal           

               

               

 090000 DIVISION 09 - FINISHES  
15  

 

 

 

A0.3 TO A7.1 

  EIFS ceiling finish. 197 196.61 SF        

16 CMU wall- Stucco finish. 561 561 SF        

17 Type EX 01, Exterior wall Dryvit systems-Dark finish. 5010 5009.89 SF        

18 Type EX 02, Exterior wall Dryvit systems-Medium finish. 12990 12989.8 SF        

19 Type EX 03, Exterior wall Dryvit systems-Light finish. 830 830.22 SF        

20 Type EX 05, Exterior wall Dryvit systems finish. 1959 1958.94 SF        

21 Type EX 06, Exterior wall Dryvit systems finish. 1752 1751.58 SF        

22 Wall covering. 19518 19518.1 SF        

 092600 GYPSUM BOARD ASSEMBLIES  
23 

A0.3 TO A7.1 
  5/8" GWB ceiling. 11976 11975.1 SF        

24 GWB ceiling moisture resistant. 10111 10111.2 SF        

 

A0.3 TO A7.1 
  GWB CEILING METAL STUD           

25 3 5/8" Metal stud framing. 18222 18222.3 LF        

 
 

A0.3 TO A7.1 

  ABOVE GWB CEILING SOFFIT. (135 LF)           

26 (7 5/8") Ceiling metal stud @ 16" O.C. 360 358.763 LF        

27 (7 5/8") Top & Bottom track. 270 270 LF        

  

 

A0.3 TO A7.1 

  (1 HR) TYPE S1, INTERIOR GWB WALL. (1615 LF)           

28 (3 5/8") Galvanized metal stud @ 16" O.C. 11655 11655.5 LF        

29 1" Resilient furring channels @ 24" O.C. 7758 7758.14 LF        

30 (5/8", 1-Layer) Type X Gyp. Bd. both side. 30946 30945.9 SF        

31 (3 5/8") Top & Bottom track. 4845 4845 LF        

  

 

A0.3 TO A7.1 

  
TYPE C1, INTERIOR CMU WALL W/ GWB WALL. (55 LF) 

          

32 (1 5/8") Metal furring stud @ 24" O.C. 351 351.405 LF        

33 (5/8", 1-Layer) Type X Gyp. Bd. both side. 1356 1356.3 SF        

34 (1 5/8") Top & Bottom track. 110 110 LF        

 

 

A0.3 TO A7.1 

  TYPE S10, INTERIOR GWB WALL. (80 LF)           

35 (6") Metal stud @ 16" O.C. 754 753.984 LF        

36 (5/8", 1-Layer) Type X Gyp. Bd. both side. 1973 1972.8 SF        

37 (6") Top & Bottom track. 160 160 LF        

 

 

A0.3 TO A7.1 

  TYPE S11, INTERIOR GWB WALL. (55 LF)           

38 (6") Metal stud @ 16" O.C. 522 522.217 LF        

39 (5/8", 1-Layer) Type X Gyp. Bd. one side. 678 678.15 SF        

40 (6") Top & Bottom track. 50 50 LF        

 

 

A0.3 TO A7.1 

  TYPE S6, INTERIOR GWB WALL. (1710 LF)           

41 (3 5/8") Metal stud @ 16" O.C. 12341 12341.4 LF        

42 (5/8", 1-Layer) Type X Gyp. Bd. both side. 32746 32745.6 SF        

43 (3 5/8") Top & Bottom track. 3420 3420 LF        

 

 

A0.3 TO A7.1 

  TYPE S13, INTERIOR GWB WALL. (215 LF)           

44 (5 5/8") Metal stud @ 16" O.C. 1518 1517.56 LF        

45 (5/8", 1-Layer) Type X Gyp. Bd. both side. 4012 4011.9 SF        

46 (5 5/8") Top & Bottom track. 430 430 LF        

  

 

A0.3 TO A7.1 

  (1 HR) TYPE C1a, INTERIOR CMU WALL W/ GWB WALL. 

(990 LF) 

          

47 (1 5/8") Metal furring stud @ 24" O.C. 4760 4760.4 LF        

48 (5/8", 1-Layer) Type X Gyp. Bd. both side. 18955 18955 SF        

49 (3 5/8") Top & Bottom track. 1980 1980 LF        

  

 

A0.3 TO A7.1 

  TYPE C2, INTERIOR CMU WALL W/ GWB FURRING WALL. 

(25 LF) 

          

50 (1 5/8") Metal furring stud @ 24" O.C. 166 166.455 LF        

51 (5/8", 1-Layer) Type X Gyp. Bd. one side. 308 308.25 SF        

52 (1 5/8") Top & Bottom track. 50 50 LF        

  

 

A0.3 TO A7.1 

  (2 HR) TYPE C2b, INTERIOR CMU WALL W/ GWB WALL. 

(347 LF) 

          

53 (1 5/8") Metal furring stud @ 24" O.C. 1721 1720.68 LF        

54 (5/8", 1-Layer) Type X Gyp. Bd. one side. 3398 3398.05 SF        

55 (1 5/8") Top & Bottom track. 694 694 LF        

 

 

A0.3 TO A7.1 

  TYPE S11, INTERIOR GWB WALL. (85 LF)           

56 (6") Metal stud @ 16" O.C. 606 605.608 LF        

57 (5/8", 1-Layer) Type X Gyp. Bd. one side. 793 793.05 SF        

58 (6") Top & Bottom track. 170 170 LF        

 

 

A0.3 TO A7.1 

  TYPE S9, INTERIOR GWB WALL. (105 LF)           

59 (3 5/8") Metal stud @ 16" O.C. 921 920.645 LF        

60 (5/8", 1-Layer) Type X Gyp. Bd. one side. 1196 1195.65 SF        

61 (3 5/8") Top & Bottom track. 210 210 LF        

 

 

A0.3 TO A7.1 

  TYPE S7, INTERIOR GWB WALL. (11 LF)           

62 (3 5/8") Metal stud @ 16" O.C. 114 114.307 LF        

63 (5/8", 1-Layer) Type X Gyp. Bd. one side. 136 135.63 SF        

64 (3 5/8") Top & Bottom track. 22 22 LF        

 

 

A0.3 TO A7.1 

  TYPE S8, INTERIOR GWB WALL. (190 LF)           

65 (3 5/8") Metal stud @ 16" O.C. 1774 1773.76 LF        

66 (5/8", 1-Layer) Type X Gyp. Bd. Both side. 4685 4685.4 SF        

67 (3 5/8") Top & Bottom track. 380 380 LF        

  

 

A0.3 TO A7.1 

  (2 HR) TYPE S3, INTERIOR GWB WALL. (445 LF)           

68 (1 1/2") C-T stud @ 16" O.C. 3234 3233.58 LF        

69 (5/8", 2-Layer) Type X Gyp. Bd. one side. 4272 4271.85 SF        

70 (1") Gyproc fireguard shaft liner. 4272 4271.85 SF        

71 (2 1/8") Top & Bottom J" track. 890 890 LF        

  

 

A0.3 TO A7.1 

  (1 HR) TYPE S2, INTERIOR GWB WALL. (210 LF)           

72 (3 5/8") Galvanized metal stud @ 16" O.C. 3023 3023.31 LF        

73 1" Resilient furring channels @ 24" O.C. 1512 1511.66 LF        

74 (5/8", 1-Layer) Type X Gyp. Bd. both side. 3963 3963.39 SF        

75 (3 5/8") Top & Bottom track. 840 840 LF        

 

 

A0.3 TO A7.1 

  TYPE S12, EXTERIOR GWB WALL. (45 LF)           

76 (8") Metal stud @ 16" O.C. 325 325.007 LF        

77 (5/8", 1-Layer) Dens glass one side. 420 419.85 SF        

78 (8") Top & Bottom track. 90 90 LF        

    TYPE S4, EXTERIOR GWB WALL. (1150 LF)           
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79  

A0.3 TO A7.1 

  (6") Metal stud @ 16" O.C. 8743 8742.84 LF        

80 (5/8", 1-Layer) Type X Gyp. Bd. one side. 11599 11599.2 SF        

81 (5/8", 1-Layer) Dens glass one side. 11599 11599.2 SF        

82 (6") Top & Bottom track. 2300 2300 LF        

 

 

A0.3 TO A7.1 

  TYPE S14, EXTERIOR GWB WALL. (177 LF)           

83 (4") Metal stud @ 16" O.C. 1302 1301.86 LF        

84 (5/8", 1-Layer) Dens glass one side. 1703 1702.66 SF        

85 (4") Top & Bottom track. 354 354 LF        

 

 

A0.3 TO A7.1 

  TYPE C4, EXTERIOR GWB WALL. (365 LF)           

86 (1 5/8") Metal furring stud @ 24" O.C. 1879 1878.94 LF        

87 (5/8", 1-Layer) Type X Gyp. Bd. one side. 3715 3714.56 SF        

88 (1 5/8") Top & Bottom track. 730 730 LF        

 

 

A0.3 TO A7.1 

  TYPE S5, EXTERIOR GWB WALL. (50 LF)           

89 (6") Metal furring stud @ 16" O.C. 418 417.525 LF        

90 (5/8", 1-Layer) Dens glass one side. 527 526.5 SF        

91 (6") Top & Bottom track. 100 100 LF        

  

 

A0.3 TO A7.1 

  
TYPE C6, EXTERIOR CMU WALL W/ GWB WALL. (95 LF) 

          

92 (10") Metal furring stud @ 16" O.C. 676 675.759 LF        

93 (5/8", 1-Layer) Dens glass one side. 886 886.35 SF        

94 (10") Top & Bottom track. 190 190 LF        

  

 

 

 

A0.3 TO A7.1 

  (HR) PARAPET WALL. (566 LF)           

95 (6") Metal stud @ 16" O.C. 1080 1079.84 LF        

96 (6") Metal stud @ 16" O.C. 1267 1266.64 LF        

97 (3 5/8") Metal stud framing. 1283 1282.6 LF        

98 (6") Diagonal metal stud @ 48" O.C. 394 394 LF        

99 (6") Diagonal metal stud @ 48" O.C. 270 270 LF        

100 (8") Canopy metal stud framing. 23 23 LF        

101 (5/8", 1-Layer) Plywood both side. 4271 4270.6 SF        

102 (6") Top & Bottom track. 1484 1484 LF        

 093100 CERAMIC / PORCELAIN TILING  
103 

 

A0.3 TO A7.1 

  Porcelain tile. 5980 5978.36 SF        

104 Porcelain wall tile. 8905 8904.61 SF        

105 Kitchen Backsplash. 121 120.6 SF        

106 (6") Ceramic wall base. 1989 1989.24 LF        

 095100 ACOUSTICAL CEILINGS  

107 A0.3 TO A7.1 
  

Acoustical ceiling. 5460 5460 SF 
       

 096000 FLOORING  
108  

 

 

 

A0.3 TO A7.1 

  Vinyl floor. 23224 23223.6 SF        

109 Carpet tile herringbone layout. 5672 5671.97 SF        

110 Sealed concrete. 1729 1728.55 SF        

111 Vinyl composite tile floor. 6207 6207.28 SF        

112 Rubber floor. 398 398.04 SF        

113 Tile floor. 391 391.39 SF        

114 Carpet floor. 1812 1811.81 SF        

115 (4") Wall base. 10378 10378.1 LF        

    Subtotal           

 099100 PAINTING  
 

 

A0.3 TO A7.1 

  Ceiling paint           

116 GWB ceiling paint. 22092 22091.2 SF        

117 Exposed underside structure paint. 23330 23329.6 SF        

 
 

A0.3 TO A7.1 

  GWB interior wall paint           

118 GWB wall paint. 124177 124177 SF        

119 CMU wall paint. 7821 7821 SF        

 

A0.3 TO A7.1 
  Door & frame paint           

120 Door & frame paint. (294 EA) 294  EA        

 

A0.3 TO A7.1 
  Base paint           

121 (4") Wall base paint. 10378 10378.1 LF        

 
 

A0.3 TO A7.1 

  Railing paint           

122 (42" H) Hand rail paint. 489 488.6 LF        

123 (42" H) Guard rail paint. 235 234.6 LF        

  

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

A0.3 TO A7.1 

  Exterior wall finish           

124 Type EX 01, Exterior wall Dryvit systems-Dark finish. 5010 5009.89 SF        

125 Type EX 02, Exterior wall Dryvit systems-Medium finish. 12990 12989.8 SF        

126 Type EX 03, Exterior wall Dryvit systems-Light finish. 830 830.22 SF        

127 Type EX 05, Exterior wall Dryvit systems finish. 1959 1958.94 SF        

128 Type EX 06, Exterior wall Dryvit systems finish. 1752 1751.58 SF        

129 
Type EX 07, Exterior wall High pressure laminate panel-Dark 

finish. 
413 412.85 SF 

       

130 
Type EX 08, Exterior wall High pressure laminate panel-Light 

finish. 
56 55.85 SF 

       

131 CMU wall- Stucco white paint finish. 561 561 SF        

 

132 

Exterior wall -COLOR 1- TRUH 04 1085S w/ "StratoTone" high 

performance colorant- Pantone PMS Process Yellow, OR 

Benjamin Moore 2022-30 Bright Yellow 

 

164 

 

163.69 

 

SF 

       

 

133 

Exterior wall - COLOR 2: TRUH 05 1085S w/ "StratoTone" high 

performance colorant- Pantone PMS Process Cyan, OR Sherwin 

Williams SW6955 Impromptu 

 

125 

 

125.31 

 

SF 

       

 

134 

Exterior wall- COLOR 3: TRUH 06 1085S w/ "StratoTone" high 

performance colorant- Pantone PMS #317C, OR Benjamin 

Moore 2048-60 Jamaican Aqua 

 

176 

 

176.38 

 

SF 

       

 

135 

Exterior wall- COLOR 4: TRUH 07 1085S w/ "StratoTone" high 

performance colorant- Pantone PMS #2955C, OR Benjamin 

Moore 2061-20 Champion Cobalt 

 

176 

 

176.46 

 

SF 

       

 

136 

Exterior wall- COLOR 5: TRUH 08 1085S w/ "StratoTone" high 

performance colorant- Pantone PMS #2685C, OR Benjamin 

Moore 2071-10 Exotic Purple 

 

163 

 

162.76 

 

SF 

       

137 Canopy paint. 445 445 SF        

138 Column paint. 70 66.0888 SF        

139 Ptac grill paint. 940 940.21 SF        

140 (5'10"x6") Stop strip paint. 555 553.85 SF        

141 Louvered roof fence paint. 2079 2078.58 SF        

142 (12" Dia) Bollards paint. 3 36.1016 EA        

143 (8x8x16) Concrete cap stucco finish. 15 14.83 LF        

    Subtotal           

               

               

    Total.           

    Add wastage of materials           

    Add Contractor's overhead & profit @ 15%           

    G.Total           

 

 


